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RATING

NUMBERS INDICATE POLES AND AMPERE

HEAVY DUTY FUSED SAFETY SWITCH.
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SURFACE MOUNTED CIRCUIT BREAKER

PANELBOARD 480/277 VAC

SURFACE MOUNTED CIRCUIT BREAKER

WIRING IN CONDUIT RUN CONCEALED

WIRING IN CONDUIT RUN EXPOSED

CONDUIT TURNING UP

CONDUIT TURNING DOWN

20 AMP, 125 VOLTS

DUPLEX RECEPTACLES

20 AMP, 125 VOLTS

DUPLEX GFCI RECEPTACLES

15 AMP, 125 VOLT

SINGLE POLE TOGGLE SWITCH

TRANSFORMER

SPEAKER MOUNTED ON COLUMN

TYPE A

LIGHTING POLE WITH 2 LUMINARIES

TYPE A1

LIGHTING POLE WITH 1 LUMINARIES

TYPE A2

MOUNTED POLE

SAME AS TYPE A1 EXCEPT GROUND

TYPE B

LIGHTING FIXTURE

4’-0" LONG OPEN FLUORESCENT

TYPE H

FLUORESCENT DOWNLIGHT

JUNCTION BOX

POWER

COMMUNICATIONS

S

G

F

3/60

SYMBOLS LIGHTING

VOLTSV

RIGID GALVANIZED STEELRGS

RECEPTACLERECP

PANELPNL

PHASEPH

NUMBERNO

METRO NORTH RAILROADMNR

MINIMUMMIN

MAXIMUMMAX

LIGHTINGLTG

LINEAR FEETLF

LIGHT-EMITTING DIODELED

POUNDSLBS

THOUSAND CIRCULAR MILSKCMIL

HERTZHZ

GROUNDGND

GROUND FAULT CIRCUIT INTERRUPTERGFCI

GAUGEGA

FOOTFT

FOOT CANDLESFC

EACHEA

DIAMETERDIA

CIRCUITCKT

CONDUITC

AMERICAN WIRE GUAGEAWG

ABOVE FINISHED FLOORAFF

AMPERESA

MOTOR NUMBER INDICATES HORSEPOWER

LUMP SUM ITEM �" RAIL FACILITY UPGRADE (SITE NO. 1) �".

ALL ELECTRICAL, LIGHTING, AND COMMUNICATION WORK FOR THE TRACK 7 PASSENGER PLATFORM SHALL BE PAID UNDER 

POWER CABLE AND COMMUNICATION CABLES SHALL BE RUN IN SEPARATE CONDUITS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY TEMPORARY LIGHTING REQUIRED DURING CONSTRUCTION.

CONDUITS SHALL BE SEALED WITH A BUSHING.

CONDUITS FOR LIGHTING AND RECEPTABLE CIRCUITS SHALL BE RGS AND THE SIZE AS SHOWN ON DRAWINGS.  

THE WIRE SIZES SHALL BE AS SHOWN ON THE DRAWINGS AND SHALL BE CONSISTENT WITH THE EXISTING CIRCUITS.

UL498.

GRADE DUPLEX RECEPTACLES, 125V, 20A.  COMPLY WITH NEMA WD-1, NEAM WD-6 CONFIGURATION 5-20R, AND 

THE RECEPTACLES IN THE CANOPY COLUMNS SHALL BE INDUSTRIAL 

PROCEEDS, AND THE SITE SHALL BE LEFT BROOM CLEAN AT THE COMPLETION OF ANY DEMOLITION.

NO DEBRIS SHALL BE ALLOWED TO ACCUMULATE ON THE SITE.  DEBRIS SHALL BE REMOVED DAILY AS THE JOB 

THE WORK.  ALL WORK SHALL BE DONE IN A CAREFUL AND SYSTEMATIC MANNER.

THE CONTRACTOR SHALL PERFORM ALL OPERATIONS OF DEMOLITION AND REMOVAL AS MAY BE REQUIRED BY 

WORK INDICATED ON THE DRAWINGS, AND ALL OTHER WORK THAT MAY BE REQUIRED TO COMPLETE THE JOB.

THE CONTRACTOR SHALL DO ALL CUTTING, PATCHING, AND REPAIRING AS REQUIRED TO PERFORM ALL OF THE 

DEBRIS SHALL BE REMOVED FROM THE PREMISES AND THE PREMISES SHALL BE LEFT CLEAN.

AT THE END OF CONSTRUCTION ALL TEMPORARY FACILITIES AND CONSTRUCTION 

EQUIPMENT ADJACENT TO THE WORK AT ALL TIMES.

THE CONTRACTOR SHALL PROTECT FROM DAMAGE AND DETERIORATION AND KEEP CLEAN ALL SURFACES AND 

RESPONSIBILITY FOR ANY DAMAGE OR INJURIES CAUSED DURING THE EXECUTION OF THE WORK.

THE PROPOSED CONSTRUCTION AREA AND TO ADJACENT AREAS.  THE CONTRACTOR SHALL HAVE SOLE 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL CONDITIONS AND MATERIALS WITHIN 

PROCEEDS, NOTIFIY THE DESIGNATED REPRESENTATIVE OF THE PROPOSED SCHEDULE.

FACILITY.  THE REQUIREMENTS OF LOCAL AUTHORITIES AND THE FACILITY MANAGEMENT BEFORE ANY WORK 

SHALL COORDINATE HIS ACTIVITIES WITH THE FACILITY TO MINIMIZE DISRUPTIONS TO THE ACTIVITIES OF THE 

THE FACILITY WILL BE IN CONTINUOUS OPERATION DURING THE EXECUTION OF THE WORK.  THE CONTRACTOR 

SATISFACTION OF THE ENGINEER.

BEEN DAMAGED BY FAULTY WORKMANSHIP, WILL BE REMOVED AND REPLACED, OR REPAIRED TO THE 

COMPLIANCE WITH THE HIGHEST RECOGNIZED INDUSTRY STANDARD FOR WORKMANSHIP, OR WORK WHICH HAS 

OPINION OF THE ENGINEER, NOT IN 

THE WORK OF THIS CONTRACT IS TO BE PERFORMED WITH A HIGH LEVEL OF QUALITY WORK WHICH IS IN THE 

ALL WORK INDICATED ON THE DRAWINGS SHALL BE CONSIDERED AS NEW UNLESS NOTED AS EXISTING.

FOR SAME, PRIOR TO COMMENCING WORK.

THE CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS IN THE FIELD, AND BE RESPONSIBLE 

PREMISES TO VERIFY ALL DIMENSIONS AND EXISTING CONDITIONS.

ALL EXISTING PHYSICAL CONDITIONS CANNOT BE SHOWN ON THE DRAWINGS. BIDDERS ARE ADVISED TO VISIT THE 

AND CERTIFICATES OF APPROVAL.

THE CONTRACTOR SHALL OBTAIN AND PAY FOR ALL REQUIRED PERMITS, INSPECTIONS, INSURANCE BONDS 

HAVING JURISDICTION.

MEET THE REQUIREMENTS OF ALL OTHER AUTHORITIES, ORGANIZATIONS AND GOVERNMENTAL AGENCIES 

ALL WORK SHALL BE IN ACCORDANCE WITH ALL APPLICABLE NATIONAL, STATE, AND LOCAL CODES, AND SHALL 

INCLUDED IN THE DRAWINGS.

NECESSARY FOR THE PROPER CONSTRUCTION OF ANY PART OF THE WORK SHALL BE INCLUDED AS IF THEY WERE 

AND/OR AS INDICATED ON THE DRAWINGS AND SPECIFICATIONS.  MINOR DETAILS NOT USUALLY SPECIFIED, BUT 

INCIDENTALS AND SERVICES NECESSARY FOR THE COMPLETE EXCUTION OF THE WORK DESCRIBED HEREIN 

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROVIDE ALL LABOR, MATERIALS, EQUIPMENT, 
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� L
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DIMENSIONS FOR CANOPY, PLATFORM AND FOUNDATIONS ARE TO THE2. 
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N.T.S.
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THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS
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THE INFORMATION, INCLUDING ESTIMATED 

SCALE AS NOTED

3/28/2016

BLOCK:  

SIGNATURE/

 

...\SB_MSH_PLATFORM_301_163_E-05_PLAN-4.dgn

Border Version:  11/14/08

Plotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N



 

- -

-

-

-

- -

- - -

- - - -

- - -

- - -

- - - - 301-163

STAMFORD

3
/
2
8
/
2
0
1
6

P
:
\
P
r
o
je

c
ts
\
C
o
n
n

D
o
t\

3
6
9
3
8
2
9
2
\
5
0
0
 

C
A

D
D
-
G
I
S
-
G
r
a
p
h
ic
s
\
5
1
0
 

C
A

D
D
\
5
1
0
.0

4
 
S
tr

u
c
_

B
r
id

g
e
\

M
S
ta

_
C
o
n
tr
a
c
t_

S
h
e
e
t_

F
il
e
s
\
S

B
_

M
S

H
_
P

L
A

T
F

O
R

M
_
3
0
1
_
1
6
3
_

E
-
0
8
_
P

A
N

E
L
S

C
H
.d

g
n

FINAL PLANS FOR REVIEW

DESIGNER/DRAFTER:

CHECKED BY:

PROJECT  TITLE: TOWN:

DRAWING TITLE:

PROJECT NO.

DRAWING NO.

SHEET NO.

Filename:SHEET NO.REVISION DESCRIPTIONDATEREV.

DEPARTMENT OF TRANSPORTATION

STATE OF CONNECTICUT

OF WORK WHICH WILL BE REQUIRED.

THE CONDITIONS OF ACTUAL QUANTITIES 

IN NO WAY WARRANTED TO INDICATE 

INVESTIGATIONS BY THE STATE AND IS

SHEETS IS BASED ON LIMITED 

QUANTITIES OF WORK, SHOWN ON THESE 

THE INFORMATION, INCLUDING ESTIMATED 

3/28/2016

BLOCK:  

SIGNATURE/

  

...\SB_MSH_PLATFORM_301_163_E-08_PANELSCH.dgn

Border Version:  11/14/08

Plotted Date:

C
ONNECTICU

T

D
E

P
A

R
T

M
E

N
T

O F TRAN
S

P
O

R
T

A
T
I

O
N

E-08

02.09.008
ELECTRICAL

PANEL SCHEDULE

EXISTING CABLES WITH NEW CABLES IN JUNCTION BOXES.

OPEN THE ASSOCIATED BREAKERS BEFORE SPLICING THE

INVOLVED ARE SHOWN BOLD.

TO WHICH THE ADDITIONAL FIXTURES ARE ADDED. THE CIRCUITS

THE CONTRACTOR SHALL VERIFY THAT THESE ARE THE CIRCUITS

NOTES

1.

2.

PANEL BOARD "   " LOCATION:

VOLTAGE: 208/120V

NO.

CIR.

DESCRIPTION

AREA SERVED/ BREAKER

AMPS POLE

LOAD (VA)

AO BO CO

SPACE

SPACE

SPACE

SPACE

SPACE

SPACE

11

9

7

5

3

1

17

15

13

11

9

7

5

3

1

100A

20A

20A

20A

20A

20A

20A

TOTAL LOAD

TOTAL C

TOTAL B

TOTAL A

1

1

1

1

1

1

1

1

1

ASCO CONTROLLED

AO BO CO LOAD (VA)

AO BO CO

TOTAL (Y)

BREAKER

AMPS POLE

20A

20A

20A

20A

20A

20A

1

1

1

1

1

1

20A

20A

20A

20A

20A

20A

20A

20A

20A

1

1

1

1

1

1

1

1

1

DESCRIPTION

AREA SERVED/

NO.

CIR.

12

10

8

6

4

2

18

16

14

12

10

8

6

4

2

660 660

660

D. COSTELLO

M. BROWN

BE REVISED ACCORDINGLY

WITH A FIELD SITE VISIT AND SHALL

PANEL BOARD TO BE EVALUATED
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